

Government of Jammu and Kashmir
Industries and Commerce Department

Subject:- Accord of Administrative Approval to the Construction of existing 500 KLD CETP into Zero Liquid Discharge (ZLD) System at IGC Lassipora Pulwama.

Reference:- Letter No:-SIDCO/Lang/2020/06/136-41 dated:-13.08.2020 of Managing Director, J&K SIDCO.

Government Order No:- 02-Ind of 2021

Dated:- 08 -01-2021

Administrative Approval is accorded to the "Construction of existing 500 KLD CETP into Zero Liquid Discharge (ZLD) System at IGC Lassipora Pulwama" at a cost of Rs.569.52 lakh (Rupees five hundred sixty nine lakh & fifty two thousand only) technically vetted by Development Commissioner (Works) PWD as per following breakup:-

(Rs.)

S.No.	Component	Vetted Cost
A	500 KLD Existing CETP into Zero Liquid Discharge (ZLD) System at IGC Lassipora Pulwama	
01	Estimated Cost for Civil Work of CETP ZLD	10638581.00
02	Estimated cost for Ultra Filtration (UF) system of CETP ZLD	7070258.35
03	Estimated cost for Multi Stage Reverse Osmosis (RO) system of CETP ZLD	24348675.62
04	Estimated cost for Electro-Instruments work for CETP ZLD	1706214.51
05	Estimated cost for Treated Effluent Disposal Pipe	2062469.18
06	Estimated cost for Campus Electrification	174996.36
	Sub Total	46001193/-
	Provision towards Corporation charge @ 8%	3680095/-
B	Operation & Maintenance Estimate for 1 year	
01	Salary for operational staff per year	1548000.00
02	Cost of consumable Chemical per year	1523160.00
03	Cost of Electricity to be consumed per year @ 2618.048 Kwhr @Day	3660548.54
04	Miscellaneous Expenses/over Head etc. @ 8% of cost per year	538536/-
	Grand Total	56951532/-

The Accord of Administrative Approval is subject to the following conditions:-

1. That the project is designed as per the latest relevant I.S Codes and specifications of PWD/CPWD and same is authenticated and proof checked by the competent authority. While designing, latest HFL has to be taken into consideration.
2. That the Electrical/mechanical Components are authenticated and technically vetted by the Competent Authorities of relevant field.

3. That the rates for the items, not covered in JK SSR or any other relevant schedule, shall conform to Analysis of rates based on authentic Data Book, to be computed and approved by the competent authority well before invitation of tenders in accordance with set codal procedures.
4. That the Lump sum provisions, either in terms of percentage or fixed as made for certain components of the DPRs are provisional and shall be subject to detailed estimates based on actual details/requirements and relevant rates, to be framed and approved by competent authorities well before invitation of tenders in accordance with set codal procedures
5. That e-tendering mode is followed for fixation of award of contract for execution of each project. Fragmentation of project, while tendering, is not allowed.
6. **The funding of the project shall be debited to languishing projects.**

This issues with the concurrence of Director Finance, I&C Department conveyed vide No.DF/I&C/786-A/2020 dated:-03.12.2020.

By order of the Government of Jammu and Kashmir.

Sd/-

(Manoj Kumar Dwivedi) IAS
Commissioner/ Secretary to Government
Industries & Commerce Department

Dated:- 08 .01.2021

No:-Ind/Plan-81/2020-I

Copy to the:-

1. Financial Commissioner, Finance Department.
2. Principal Accountant General J&K, Jammu.
3. Managing Director, J&K SIDCO Ltd. Jammu.
4. Director, Industries and Commerce, Kashmir.
5. Director, Archives, Archaeology and Museum Department, Jammu.
6. Director Finance, Industries and Commerce, Department.
7. OSD to Hon'ble Advisor (BK) for information of Hon'ble Advisor.
8. Private Secretary to Commissioner/Secretary, I&C for information of the Commissioner/Secretary to the Government I&C Department.
9. In-charge website I&C Department.
10. Govt. order file (w.2.S.Cs)/Stock file.


(Syed Shabir Shafi)
Director, Planning

Industries and Commerce Department